Section	Component	Cost Low	Cost Medium	Cost High	Provided Materials include-
The Green Wall					Furrings strips and Slot Rails with irrigation conduits (RainRails)
	Provided Materials	\$68,850.00	\$91,800.00	\$114,750.00	Irrigation main line components
	Plants	\$15,300.00	\$22,950.00	\$30,600.00	Irrigation parts and fittings from valves to the RainRails
	Contractor Installation	\$53,550.00	\$68,850.00	\$68,850.00	Wall Planters
	Bat Boxes (4)	\$160.00	\$392.00	\$780.00	Removable planter inserts (empty)
	Additional Costs	Will be determined by consulting in the future			
The Triangle					Contractor Installation
	Paint Components	\$324.98	\$324.98	\$324.98	Fasteners for installation between LiveWall and building structure
	Installation	Completed by students in the Art Department			Facing Material to cover the irrigation feed (typically wood or sheet aluminum)
The Grounds* Wires and Spires					UV Resistant Fittings and pipe from the mainline to the irrigation valves – SCH 80 Gray Pipe and Fittings recommended
	Flower Beds				Underlying backing material
	Plants				Labor, equipment rental, and a fair profit
	Terrace Construction	\$20,000.00	\$25,000.00	\$30,000.00	
	PA Bluestone Path				Additional Costs
	3				Water source (plumbing) & drainage (sewage or stormwater)
	Wires	\$133.00	\$133.00	\$133.00	Electrical and wiring for controllers
	Wire components	\$29.43	\$29.43	\$29.43	
	Connection piece to Brick wall	\$112.42	\$112.42	\$112.42	Paint Components (Sherwin Williams)
	Spires	\$11,174.40	\$11,174.40	\$11,174.40	Primer (34.99) (2)
	Pole Cap	Will be created by fabriaction later on			Base Color (Maroon) (85.00) (2)
Seating					Lettering (White) (85.00) (1)
(4 Chairs)	Adirondack Chairs	\$280.00	\$400.00	\$800.00	
					Wire Components
	Total Cost	\$169,914.23	\$221,166.23	\$257,554.23	Wire Rope Clips (28)
					Wire Thimble (28)
					Connection Piece
					Stainless Steel Shoulder Eye Bolt (14)
					Otaliness otesi oriotidai Eye Boit (14)
					Spires
					Valmont Structures Signma Spire S0-01 (1,458.60) (2)
					Valmont Structures Signma Spire S0-02 (1,724.30) (2)
					Valmont Structures Signma Spire S0-03 (2,404.30) (2)
					* - These figures were obtained through a rough estimate from Paul Deery